
 

 

Irrigation and/or M&I  1 
Contract No. 14-06-200-4305A-IR12-B 2 

 
 

UNITED STATES 3 
DEPARTMENT OF THE INTERIOR 4 

BUREAU OF RECLAMATION 5 
Central Valley Project, California 6 

 
INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES 7 

AND 8 
CITY OF TRACY 9 

PROVIDING FOR PROJECT WATER SERVICE 10 
 

  THIS CONTRACT, made this _____ day of ___________________, 2010,        11 

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or 12 

supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), 13 

as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, 14 

July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),           15 

as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively 16 

hereinafter referred to as Federal Reclamation law, between the UNITED STATES OF 17 

AMERICA, hereinafter referred to as the United States, and the CITY OF TRACY, hereinafter 18 

referred to as the Contractor, a public agency of the State of California, duly organized, existing, 19 

and acting pursuant to the laws thereof; 20 

  WITNESSETH, That: 21 

EXPLANATORY RECITALS 22 

   WHEREAS, the United States and the Banta-Carbona Irrigation District (District) 23 

entered into an interim renewal contract identified as Contract No. 14-06-200-4305A-IR5, 24 

hereinafter referred to as the Interim Renewal Contract, which provided for the continued water 25 

service to the District following expiration of Contract No. 14-06-200-4305A; and 26 
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   WHEREAS, the United States and the District have entered into successive 27 

renewals of the Interim Renewal Contract, the most recent of which is Contract  28 

No. 14-06-200-4305-IR11-B, hereinafter referred to as the Existing Interim Renewal Contract, 29 

from March 1, 2008, through February 28, 2010; and 30 

  WHEREAS, on February 27, 2004, the Contractor and the District entered into an 31 

assignment agreement that assigned 5,000 acre-feet of project water to the Contractor; and  32 

   WHEREAS, the United States and the Contractor have made significant progress 33 

in their negotiations of a long-term renewal contract, believe that further negotiations on the 34 

long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to 35 

seek to reach agreement, but anticipate that the environmental documentation necessary for 36 

execution of any long-term renewal contract will be delayed until March 2011, and may be 37 

delayed further for reasons beyond the control of the parties; and 38 

   WHEREAS, the Contractor has requested a subsequent interim renewal contract 39 

pursuant to subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 of the 40 

Existing Interim Renewal Contract; and 41 

   WHEREAS, the United States has determined that the Contractor has to date 42 

fulfilled all of its obligations under the Existing Interim Renewal Contract; and 43 

   WHEREAS, the United States is willing to renew the Existing Interim Renewal 44 

Contract pursuant to the terms and conditions set forth below; 45 

   NOW, THEREFORE, in consideration of the mutual and dependent covenants 46 

herein contained, it is hereby mutually agreed by the parties hereto as follows: 47 
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INCORPORATION AND REVISION OF 48 
EXISTING INTERIM RENEWAL CONTRACT 49 

  1. The terms and conditions of the Existing Interim Renewal Contract are hereby 50 

incorporated by reference into this Contract with the same force and effect as if they were 51 

included in full text with the exception of Article 1 thereof, which is revised as follows: 52 

   (a) The first sentence in subdivision (a) of Article 1 of the Existing Interim 53 

Renewal Contract is modified as follows:  “This interim renewal contract shall be effective from 54 

March 1, 2010, and shall remain in effect through February 29, 2012, and thereafter will be 55 

renewed as described in subdivision (a) of Article 2 of the Interim Renewal Contract, if a     56 

long-term renewal contract has not been executed with an effective commencement date of  57 

March 1, 2012.” 58 

  (b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is 59 

amended by deleting the date “February 15, 2010,” and replacing same with the date  60 

“February 15, 2012.” 61 

  (c) Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is 62 

amended by deleting the dates “February 1, 2010,” “February 15, 2010,” and “February 28, 63 

2010,” and replacing same with the dates “February 1, 2012,” “February 15, 2012,” and 64 

“February 29, 2012,” respectively. 65 
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IN WITNESS WHEREOF, the parties hereto have executed this contract as of the 66 

day and year first above written. 67 

UNITED STATES OF AMERICA 68 

 

 

      By: ______________________________________ 69 
       Regional Director, Mid-Pacific Region 70 
       Bureau of Reclamation 71 
 

 

(SEAL)     CITY OF TRACY 72 

 

 

      By: ______________________________________ 73 
       City Manager 74 

Attest: 75 

 

__________________________   76 
Secretary     77 

 
 
 


